

## RFP- Website Redesign and ADA Compliance

### Addendum #4\_12.10.2025

Timeline, it's clear when someone is selected, but not the timeline it takes to create the project except for the April 26th, 2027 deadline. Are we talking a couple months or a whole year? OHPA plans to be in full ADA compliance well before the state deadline of April 26, 2027. **OHPA is seeking guidance from vendors that make proposals since OHPA does not know how long a project like this will take a vendor to complete.**

How many pages are you looking for? There was no sitemap to the current website except the footer links, we evaluate projects based on the amount of content. Is there a request for 45 pages or can documents simply be linked to, like the currently are? Maybe a content outline document that can show us how much work there actually is. **OHPA intends to minimize its public-facing content and simplify the design for a more user-friendly experience. The plan is to limit the pages up to (5) pages or less.**

CMS. What is your team familiar with? Do you need training? Are we to continue maintaining it? **Full training is required for the Administrative Office Manager. The training should include a maintenance component to ensure OHPA can independently manage and maintain the website.**

Same for hosting and development, would we be developing on your server, or are you in need of a hosting solution too? **OHPA is open to vendor recommendation.**